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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
 
 

1. The minutes of the Pre-Quote Conference held on 17 December 2002 are hereby attached and made a part 
hereof. 

 
2. The attendance sign-in sheet for the Pre-Quote Conference held on 17 December 2002 is hereby attached 

and made a part hereof. 
 

3. Section B, BID SCHEDULE, is hereby deleted in its entirety and replaced with the attached BID 
SCHEDULE to reflect the changes noted below. 

 
4. Section C, Scope of Work for McAlpine Quality Assurance Services Contract, Paragraph 4-1.5 Quality 

Assurance Representatives, is hereby amended to Delete the last sentence as follows:  “Submittal/Lift 
Drawing Technician with 2 years experience”.  

 
5. Section C, Scope of Work for McAlpine Quality Assurance Services Contract, Paragraph 4-1.4 Roller 

Compacted Concrete Technicians, is hereby deleted.  This requirement has been deleted in all but the 
second option period.  Delete line items 0006, 0022, 0023, 0054, 0055, 0068 and 0069 as indicated on the 
attached revised BID SCHEDULE.  Line Item 0038 is amended to increase the estimated quantity from 
1000 hours to 1750 hours.  The Roller Compacted Concrete Technicians, when required will be on-site 24 
hours/day 6 days/week over a period of approximately 12 weeks. 

 
6. Page 21 of 69 of the Request for Quotation, Exhibit “A”, Section I. Experience, Paragraph A, Individual 

Personnel Experience, is hereby amended to delete “Roller Compacted Concrete Technician” from the first 
sentence of the paragraph.  

 
7. Section C, Scope of Work for McAlpine Quality Assurance Services Contract, Paragraph 4-1.5 Quality 

Assurance Representatives, is hereby amended to delete the last sentence as follows:  “Submittal/Lift 
Drawing Technician with 2 years experience”.  Line Item No’s 0010, 0027 and 0043 are hereby deleted as 
indicated on the attached revised bid schedule. 

 
8.  Section C, Scope of Work for McAlpine Quality Assurance Services Contract, Paragraph 1.0 General, is 

hereby amended to add the following sentence “In addition to QA testing, this contract includes support for 
QA services to supplement the Government in performing field inspections, shop inspections, and review 
of construction contractor submittals”.  The sentence is to be inserted before the last sentence of the 
paragraph. 

 
9. Section C, Scope of Work for McAlpine Quality Assurance Services Contract, Paragraphs 4-1.2, 4-1.3, 4-

1.4 and 4-2, are hereby amended to add the following sentence; “NICET certifications may be substituted 
for ACI certifications if the QA Contractor can prove the NICET certification meets or exceeds the ACI 
requirement”. 

 
10. Section C, Scope of Work for McAlpine Quality Assurance Services Contract, Paragraph 5-2.1 On Site 

Testing Laboratory at McAlpine Lock Replacement Project, is hereby amended to add the following; “The 
attached spreadsheet entitled ‘QA Lab Material Testing for Lock Replacement Project’ includes all the tests 
from Divisions 2 and 3 that the QA Contractor shall be capable of performing in the on-site testing 
laboratory.  The on-site laboratory shall include cylinder curing storage capacity for a minimum of 2000 
cylinders”.  The sentences are to be inserted after the first sentence of the paragraph. 

 
11. Section C, Scope of Work for McAlpine Quality Assurance Services Contract, Paragraph 5-2.1 On Site 

Testing Laboratory at McAlpine Lock Replacement Project, is hereby amended to delete the first of the 
second paragraph and replace with “The laboratory shall meet the criteria detailed in ASTM D 3740 (1996) 
Minimum Requirements for Agencies Engaged in the Testing and/or Inspection of Soil and Rock as Used 
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in Engineering Design and Construction, and ASTM E 329 (1995b) Agencies engaged in the Testing 
and/or Inspection of Materials Used in Construction for testing soils and concrete”. 

 
12. Section C, Scope of Work for McAlpine Quality Assurance Services Contract, Paragraph 5-2.1 On-Site 

Testing Laboratory at McAlpine Lock Replacement Project, hereby amends the second sentence of the last 
paragraph as follows:  “If the laboratory fails a capability check, the QA Contractor will be assessed an 
approximate charge of $1,375.00 to reimburse the Government for each succeeding recheck of the 
laboratory”.   

 
13. Page 25 of 69 of the Request for Quotation, Evaluation System, Paragraph 3.1 is hereby amended to delete 

Section IV, Price Proposal, and Section VI, Subcontracting Plan.  The subcontracting plan will either be 
acceptable or not acceptable. 

 
14. Page 41 of 69 of the Request for Quotation, FAR Clause 52.216-19 Order Limitations, is hereby amended 

to identify the following “fill-in” information:  Item (a) shall be $2,500.00, Item (b)(1) shall be 
$1,000,000.00, Item (b)(2) shall be $1,000,000.00, Item (3) shall be 30, and Item (d) shall be 15. 

 
15. EFARS Clause 52.232-5001Continuing Contracts (MAR 1995) is hereby attached made a part of the 

Request for Quotation. 
 

16. Page 53 of 69 of the Request for Quotation, FAR Clause 52.222-42 Statement of Equivalent Rates for 
Federal Hires (May 1989) is hereby amended to delete the following employee classes:  Engineering 
Technician I through Engineering Technician V.  Employee classification definitions are provided as 
follows: 

 
29040 CIVIL ENGINEERING TECHNICIAN  
Assists Civil Engineer in application of principles, methods, and techniques of civil engineering 
technology. Reviews project specifications and confers with Civil Engineer concerning assistance required, 
such as plan preparation, acceptance testing, evaluation of field conditions, design changes, and reports. 
Conducts materials testing and analysis, using tools and equipment and applying engineering knowledge 
necessary to conduct tests. Prepares reports detailing tests conducted and their results. Surveys project sites 
to obtain and analyze topographical details of sites, using maps and surveying equipment. Drafts detailed 
dimensional drawings such as those needed for highway plans, structural steel fabrication, and water 
control projects, performing duties as described under Drafter. Calculates dimensions, profile 
specifications, and quantities of materials such as steel, concrete, and asphalt, using calculator.  

 
29210 LABORATORY TECHNICIAN (Laboratory Tester)  
Performs laboratory tests according to prescribed standards to determine chemical and physical 
characteristics or composition of solid, liquid, or gaseous materials and substances for purposes such as 
quality control, process control, product development, or determining conformity to specifications. Sets up 
and adjusts laboratory apparatus and operates grinders, agitators, centrifuges, ovens, condensers, and 
vibrating screens to prepare material for testing according to established laboratory procedure. Performs 
physical tests on samples of cement or raw materials and controls quality of materials and mix during 
manufacturing process. Tests raw materials, such as aggregate, limestone, and sand, for such qualities as 
permeability, load-bearing capacity, or cohesiveness. Tests dry and liquid substances used as ingredients in 
adhesives, propellants, lubricants, refractories, synthetic rubber, paint, paper, and other compounds for 
purity, viscosity, density, absorption or burning rate, melting point, or flash point, using viscosimeter, 
torsion balance scale, and pH meter. Tests solutions used in processes, such as anodizing, waterproofing, 
cleaning, bleaching, and pickling, for chemical strength, specific gravity, or other specifications. Tests 
materials for presence and content of elements or substances, such as hydrocarbons, manganese, natural 
grease or impurities, tungsten, sulfur, cyanide, ash or dust. Tests samples of manufactured products, such as 
cellophane or glassware, to verify conformity with heat resistance, tensile strength, ductibility, and other 
specifications. Examines materials, using microscope. Records test results on standard forms, writes test 
reports describing procedures used, and prepares graphs and charts. Cleans and sterilizes laboratory 
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apparatus. May prepare chemical solutions according to standard formulae. May add chemicals or raw 
materials to process solutions or product batches to correct deviations from specifications.  

 
17. The following Pre-Quote Conference Minutes (held on 17 December 2002) are hereby incorporated into 

the Request for Quotation: 
 

Pre-Proposal Conference Minutes (held 17 December 2002) 
Quality Assurance, Materials Testing & Inspection Services 
McAlpine Resident Office, Louisville, Kentucky 

 
Introductions and Agenda by George Flickner, USACE, McAlpine Project Manager 

 
Janet Henderzahs, USACE, Contracting Officer presented the following information regarding the 
solicitation: 

 
Reminder for everyone present to complete the sign-in sheet. 
Verbal responses to the solicitation are not binding. 
A written amendment will follow the Pre-Proposal Conference. 
The solicitation is in the form of a Request for Quote (RFQ), not Request for Proposal (RFP).  References 
to request for proposals should be understood as meaning RFQ.  Differences are subtle and include: 

a) RFQs do not require USACE to provide a debriefing to unsuccessful offerors, but debriefings may 
be provided on request. 

b) An RFQ is not binding until award. 
Offers are due 16 January 2003 at 4:30PM as listed in Block 8 of the SF 1449. 
Offers shall be delivered to Lisa Frazier, Contract Specialist, at the address listed in Block 9 of the SF 1449. 
Contractor invoices shall be delivered to the Contracting Officer’s Representative (COR).  For this 
Contract, the COR is expected to be Scott Hearne, USACE.   
  
Scott Hearne, USACE, Construction Representative and prospective COR for the proposed contract 
presented the following information regarding the solicitation: 

 
McAlpine Lock Replacement Project overview and anticipated site layout of the Lock Contractor’s office 
area and concrete batch plant, as well as the proposed location of the QA Contractor’s lab facilities. 
The Lock Replacement contractor is TGM. 
General discussion highlighting skills, experience, and training requirements of personnel listed in the 
solicitation.  Estimates of when the following personnel would be required on site were provided.  It was 
noted that these may vary depending on the progress of construction.  Any dates provided are estimates 
based on the Lock Replacement Contractor’s proposed dates:   

a) Mobilize lab - May/June 2003. 
b) Lead Materials Technician - June 2003 – Required for life of the project in relative quantities 

shown in the Schedule of Services/Prices.  Estimated completion date of the Lock Project is 2007.  On-site 
‘Go To’ person for scope of QA Contract.  Refer to Section C.   

c) QA Project Manager - June 2003 – Required for life of the project in relative quantities shown in 
the Schedule of Services/Prices.  Expectation is that PM will be onsite at least 4 hours weekly for meeting 
attendance, management, and coordination of upcoming requirements with the COR.        

d) Blasting Specialist - Apr/May 2003 through December 2003.  The blasting specialist will be used 
primarily to review blasting plan submittals, field monitor conformance to contract requirements, and to 
monitor contractor compliance with blasting safety plans. 

e)  Batch Plant Technician and additional Materials Technician for 2nd shift - September/October 
2003 through October 2005.  Possibility exists that requirement may be spread over 3 shifts. 

f)  Welding Specialist - Offsite to begin around June 2003.  Onsite to begin around August 2004. 
Utilization may be sporadic.   

g)  Roller Compacted Concrete Technician – February through May 2005.  RCC operations are 
expected to be 24 hours/day 6 days/week. 
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Hans Probst, USACE, Project Engineer presented the following information regarding the solicitation: 

 
The intent of the solicitation is to obtain skilled personnel and an onsite materials testing lab to augment 
the USACE McAlpine QA effort.  Reference Paragraphs B.1 and C.1. 
Line items listed in the Schedule of Services/Prices are estimates based on expectations of the progress of 
the Lock Replacement Project.  Variation is expected.  The Contract will allow for modification as 
required.  Reference Paragraph B.2. 
A statement with regard to contract minimum amount is required by FAR.  The intent is to issue relatively 
large task orders to cover routine work for a quarter to one-half year.  Mobilization of the laboratory is 
expected in the first task order.  Shorter duration task orders should be expected when short notice or 
emergent requirements are identified.  It is anticipated that the stated minimum will be irrelevant.  Refer to 
Paragraph B.3. 
Invoices shall be submitted monthly to the COR with validated periodic timesheets and expense reports as 
support.  Reference Paragraph B.4. 
Reference Paragraph 5-1 Specific Items Furnished by Government for details of Government provided 
support to establish the on-site laboratory. 
The sketch referenced in Paragraph 5-2.1 will be is provided by amendment.  Refer to attached McAlpine  
QA Services On-site Lab Location Sketch.   
Reference Paragraph 6-2 Travel for policy on reimbursement of travel expenses. 
 
 
Additional comments included in the minutes: 

 
This solicitation is not subject to the Brooks Bill. 
Prospective quoters were advised of the Central Contractor Register (CCR) registration requirement.  Joint 
ventures should be registered as a single entity independently of the companies involved.  Refer to Clause 
252.204-7004 on Page 66 of 69.  The CCR web address is http://www.ccr.gov. 
The Evaluation System allows for discussions with offerors should it be necessary.  It is less costly to the 
Government to make a selection based on offers without entering discussions.  Therefore, the Government  
desires to make a selection based on offers presented.  Offers should be best and final.  If necessary, the 
Government reserves the right to enter discussions. 
Joint venture or prime/sub business arrangements are neither encouraged nor discouraged.  The 
Government seeks the best value and allows marketplace dynamics to sort out the best solutions.  Offers 
are reminded of the CCR and prime/sub contractor contract requirements.  
In addition to the contact information provided in the solicitation and EBS website, technical questions may 
be addressed to Hans Probst, PE by telephone at (502) 315-6403 or email at 
Hans.Probst@LRL02.usace.army.mil. 

 
 

The following are questions which were submitted in writing at the conference, and their answers: 
 
1. Is KRMCA training required prior to the submittal of the qualifications or prior to the award of the contract? 
 
KRMCA Level II is identified as alternative training to ACI Laboratory Testing Grade II for the Lead Material 
Testing Technician and Concrete Batch Plant Testing Technician.  Qualifications shall be achieved prior to 
performance of the work per Section C, Paragraph 4-2.  Offerors should consider the evaluation criteria under 
Section I. Experience, Paragraph A which states in part “Personnel with … qualifications exceeding the minimum 
requirements will be considered more favorably.”  Refer also to evaluation criteria under Section V. Project 
Management.   
 
2. May NICET certifications be used in lieu of the ACI requirements? 
 
Yes, if they are proven by the offeror to meet or exceed the listed ACI certification requirement.  Refer to Section C, 
Paragraphs 4-1.2, 4-1.3, 4-1.4, and 4-2.  

 

mailto:Hans.Probst@LRL02.usace.army.mil
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3. Are resumes for the blasting and welding specialists, and the steel reinforcing and submittal drawing 

technicians required in the proposal? 
 
No. 
 
4. Are cost for utilities paid by the government? 
 
Yes, refer to Section C, Paragraph 5-1(d). 
 
5. Will utility hookup be provided? 
 
Yes, refer to Section C, Paragraph 5-1(d). 
 
6. Will the Government pay for walkie talkies? 
 
No.  Mobile communications devices are not included in Section C, Paragraph 5-1 Specific Items Furnished by 
Government.  Refer to Section C, Paragraph 5.0. 
 
7. Is there a mobile communications requirement? Who supplies? 
 
Yes.  The QA Contractor will be provided the frequency for the Government channel and all on-site personnel will 
be required to monitor.  The QA Contractor will supply its own radios.   
 
8. Is there a project schedule available (from which the quantities were derived)? 
 
The Schedule of Services/Prices represent a fair estimate of services required for each period.  The Lock 
Replacement Contractor’s proposal was considered when developing the Schedule of Services/Prices.  
 
9. Is the site on NRC site or will KY license for radioactive materials apply? 
 
Kentucky license will apply.  Kentucky is an Agreement State.  Contractors licensed by Agreement States other than 
Kentucky or by the NRC will be required to obtain reciprocity with the Kentucky licensing authority.  
 
10. Will disposal and trash services be provided? 
  
No. 
 
11. Will a list of required equipment for the lab be provided? 
 
No.  Equipment shall be provided by the QA Contractor to meet testing requirements per Section C, Paragraph 5-
2.1. 
 
12. Will a vibration table be provided? 
 
A QA Contractor provided vibration table shall be required in the on-site testing laboratory to perform tests required 
of Section C, Paragraph 5-2.1.  
 
13. Do you load up lab price with equipment cost for the first year or spread it? 
 
Cost allocation will be up to each offeror.  The Schedule of Services/Prices suggests that mobilization of the lab is 
for setup and should be priced as a lump sum, and that operations and maintenance of the lab should be allocated 
monthly. 
 
14. Is the contract lump sum or T & M? 
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The Contract is Indefinite-Delivery Indefinite-Quantity.  Delivery orders shall be issued to initiate delivery of 
services.  Invoices shall include verification of work performed using timesheets and expense reports reviewed by 
the COR.  Refer to Paragraph B.4.  
 
15. Does the contract run from the Government fiscal year or is it from the time of award? 
 
The base and any option periods awarded will be twelve months or until the maximum amount is reached, 
whichever comes first. 
 
16. When is selection likely to be made? 
 
The current plan is mid February to mid March 2003. 
 
17. When is the work likely to begin? 
 
The current plan is May 2003. 
 
18. On page 40 of 69, Federal Acquisition Regulations (FAR) Clause 52.222-41 Service Contract Act was not 

checked as applicable.  Does the SCA apply to the prospective contract? 
 
Yes 
 
19. Has the site experienced vandalism and theft?  If so, is the site security furnished by the Government? 
 
There will be two security guards on-site at all times for the duration of the Lock Replacement Project under a 
separate contract.  One guard will be stationary at the project entrance.  The other may be mobile or stationary.  The  
 
Government does not imply the site is secure.  The Government does not accept responsibility for the security of 
contractor facilities on its property. 
 
20. FAR 52.216-19 (Page 41 of 69) Order Limitations were not filled in. 
 
Refer to Item #11 on page 2 of 7 above. 
 
 
The following clarifications are provided to address verbal questions raised at the conference not answered above: 
 
1. Regarding the Material Testing Laboratory.  The delivery order for mobilization of the lab will not allocate 
hours for the QA PM, the Lead Materials Technician, or any other line item from the Schedule of Services/Prices.  
All labor and expenses to setup and establish the lab, other that those specifically addressed to be provided by the 
Government shall be covered in the line item for setup of the lab.  The Government has not implied a preference for 
a permanent or mobile lab.  The Government prefers to promote competitive market dynamics by allowing offerors 
to propose best value solutions regarding the lab building.  Once the contract is completed, the QA Contractor shall 
demobilize the lab.    
 
2. In accordance with Section C, Paragraph 5-2.1, the Government will perform a capability check of the 
laboratory.  Upon expiration of the term of the capability check, the government will perform checks to re-certify 
the laboratory.  The cost borne by the Government to perform the initial and re-certifications shall be covered by the 
Government.  It is the responsibility of the QA Contractor to set up the lab to meet and maintain stated criteria.  
Costs associated with additional capability checks due to failure to comply and maintain standards shall be borne by 
the QA Contractor.  
 
3. Concrete cylinder storage off site will not be allowed. 
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4. Software that will be placed on the Government furnished lab computer includes: 
 

Windows RMS 
Citrix ICA Client (for use with RMS) 
Altiris Software Management System 
MS Office (Word, Excel, Access, PowerPoint, Outlook) 
Adobe Reader 
Internet Explorer 
Windows Media Player 
McAfee Virus Scan 
  
 
18. The following documents are hereby attached and made a part hereof.  “QA Lab Material Testing for Lock 

Replacement Project” and McAlpine QA Services On-Site Lab Location Sketch. 
 
19. The due date for quotes remains 16 January 2003 at 4:30 p.m. local time. 
 
20. This Amendment No. 0001 must be acknowledged as indicated in Item No. 11. 
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        REVISED BID SCHEDUE AMDT 0001 
SECTION B Supplies or Services and Prices/Costs  AMENDMENT NO. 0001  
 
Schedule of Services/Prices – Base Period      
  Estimated Unit 
Item No. Services Description Quantity Unit Price              Amount 
INDEFINITE-DELIVERY INDEFINITE-QUANTITY WORK: 
Price to perform the indefinite-delivery indefinite-delivery work in accordance with all the terms of this contract.  
Work under these line items will be delivered as directed by Task Order.     
 
0001 Quality Assurance Project Manager   320 Hours __________     _________ 
 (See Para C4-1.1) 
 
0002 Lead Materials Testing Technician 2080 Hours __________     _________ 
 (See Para C4-1.2) 
 
0003 Lead Materials Testing Technician OT   500 Hours __________     _________ 
  
 
0004 Materials Testing Technician    640 Hours __________     _________ 
 (See Para C4-1.2) 
 
0005 Concrete Batch Plant Testing Technician  1280 Hours __________    _________ 
 (See Para C4-1.3) 
 
0006 DELETED  
 
0007 Blasting Specialist   500 Hours __________    _________ 
 (See Para C4-1.5) 
 
0008 Steel Reinforcing Technician   250 Hours _________       _________ 
 (See Para C4-1.5) 
 
0009 Welding Specialist   250 Hours _________      _________ 
 (See Para C4-1.5) 
 
0010 DELETED  
  
0011 Materials Testing Laboratory     12 Months _________     _________ 
 (See Para C5-2.1) (Operation & Maintenance) 
 
0012 Mobilize Materials Testing Laboratory       1 LS _________     _________ 
 (See Para C5-2.1) (Setup) 
 
0013 Demobilize Materials Testing Laboratory       1 LS _________     _________ 
 (See Para C5-2.1) 
 
0014 Off-site Travel & Per Diem Allowance                                               $20,000  
 (In accordance with FTR for travel expenses related to off-site travel for  
 direct work, i.e.,does not include travel on-site or for indirect or overhead work. See Para 6-3)  
 
 TOTAL FOR LINE ITEMS 0001-0014                    ____________ 
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Schedule of Services/Prices – Option Period 1      
 
  Estimated Unit 
Item No. Services Description Quantity Unit Price Amount 
INDEFINITE-DELIVERY INDEFINITE-QUANTITY WORK: 
Price to perform the indefinite-delivery indefinite-delivery work in accordance with all the terms of this contract.  
Work under these line items will be delivered as directed by Task Order.     
 
0015 Quality Assurance Project Manager   250 Hours ________      ________ 
 (See Para C4-1.1) 
 
0016 Lead Materials Testing Technician 2080 Hours ________      ________ 
 (See Para C4-1.2) 
0017 Lead Materials Testing Technician OT   500 Hours ________      ________ 
  
0018 Materials Testing Technician  3000 Hours ________      ________ 
 (See Para C4-1.2) 
0019 Materials Testing Technician OT   520 Hours ________      ________ 
 
0020 Concrete Batch Plant Testing Technician  4500 Hours ________      ________ 
 (See Para C4-1.3) 
0021 Concrete Batch Plant Testing Tech OT    720 Hours ________      ________ 
 
0022 DELETED   ________      ________ 
  
0023 DELETED      ________      ________ 
 
0024 Blasting Specialist   250 Hours ________      ________ 
 (See Para C4-1.5) 
 
0025 Steel Reinforcing Technician   250 Hours ________      ________ 
 (See Para C4-1.5) 
 
0026 Welding Specialist   250 Hours ________      ________ 
 (See Para C4-1.5) 
 
0027 DELETED     ________      ________ 
  
0028 Materials Testing Laboratory     12 Months ________      ________ 
 (See Para C5-2.1) (Operation & Maintenance) 
 
0029 Demobilize Materials Testing Laboratory       1 LS ________      ________ 
 (See Para C5-2.1) 
 
0030 Off-site Travel & Per Diem Allowance                           $20,000  
 (In accordance with FTR for travel expenses related to off-site travel for direct 
                      work, i.e., does not include travel on-site or for indirect or overhead work. See Para 6-3)  
 
 TOTAL FOR LINE ITEMS 0014-0030                 ____________ 
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Schedule of Services/Prices – Option Period 2      
 
  Estimated Unit 
Item No. Services Description Quantity Unit Price Amount 
INDEFINITE-DELIVERY INDEFINITE-QUANTITY WORK: 
Price to perform the indefinite-delivery indefinite-delivery work in accordance with all the terms of this contract.  
Work under these line items will be delivered as directed by Task Order.     
 
0031 Quality Assurance Project Manager   250 Hours _________      _________ 
 (See Para C4-1.1) 
 
0032 Lead Materials Testing Technician 2080 Hours _________     _________ 
 (See Para C4-1.2) 
0033 Lead Materials Testing Technician OT   500 Hours _________     _________ 
  
0034 Materials Testing Technician  2300 Hours _________     _________ 
 (See Para C4-1.2) 
0035 Materials Testing Technician OT   340 Hours __________   _________ 
 
0036 Concrete Batch Plant Testing Technician  4000 Hours __________   _________ 
 (See Para C4-1.3) 
0037 Concrete Batch Plant Testing Tech OT    400 Hours __________   _________ 
 
0038 Roller Compacted Concrete Technician  1750 Hours __________   _________ 
 (See Para C4-1.4) 
0039 Roller Compacted Concrete Tech OT    250 Hours __________    _________ 
 
0040 Blasting Specialist   650 Hours __________   _________ 
 (See Para C4-1.5) 
 
0041 Steel Reinforcing Technician   250 Hours __________   _________ 
 (See Para C4-1.5) 
 
0042 Welding Specialist   250 Hours __________  __________ 
 (See Para C4-1.5) 
 
0043 DELETED     __________  __________ 
  
 
0044 Materials Testing Laboratory     12 Months __________   _________ 
 (See Para C5-2.1) (Operation & Maintenance) 
 
0045 Demobilize Materials Testing Laboratory       1 LS __________   _________ 
 (See Para C5-2.1) 
 
0046 Off-site Travel & Per Diem Allowance                                $20,000  
 (In accordance with FTR for travel expenses related to off-site travel for  direct 
                      work, i.e., does not include travel on-site or for indirect or overhead work. See Para 6-3)  
 
 TOTAL FOR LINE ITEMS 0031-0046                                      ____________ 
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Schedule of Services/Prices – Option Period 3      
  Estimated Unit 
Item No. Services Description Quantity Unit Price Amount 
INDEFINITE-DELIVERY INDEFINITE-QUANTITY WORK: 
Price to perform the indefinite-delivery indefinite-delivery work in accordance with all the terms of this contract.  
Work under this line item will be delivered as directed by Task Order.     
 
0047 Quality Assurance Project Manager   250 Hours __________  __________ 
 (See Para C4-1.1) 
 
0048 Lead Materials Testing Technician 2080 Hours __________  __________ 
 (See Para C4-1.2) 
0049 Lead Materials Testing Technician OT   500 Hours __________   _________ 
  
0050 Materials Testing Technician    500 Hours __________  _________ 
 (See Para C4-1.2) 
0051 Materials Testing Technician OT   100 Hours __________  _________ 
 
0052 Concrete Batch Plant Testing Technician  2080 Hours __________  _________ 
 (See Para C4-1.3) 
0053 Concrete Batch Plant Testing Tech OT    500 Hours __________  _________ 
 
0054 DELETED      __________  _________ 
  
0055 DELETED      __________  _________ 
 
0056 Blasting Specialist   250 Hours __________  _________ 
 (See Para C4-1.5) 
 
0057 Steel Reinforcing Technician   500 Hours __________  _________ 
 (See Para C4-1.5) 
 
0058 Welding Specialist   500 Hours __________  _________ 
 (See Para C4-1.5) 
 
0059 Materials Testing Laboratory     12 Months __________  _________ 
 (See Para C5-2.1) (Operation & Maintenance) 
 
0060 Demobilize Materials Testing Laboratory       1 LS __________  _________ 
 (See Para C5-2.1) 
 
0061 Off-site Travel & Per Diem Allowance                              $20,000  
 (In accordance with FTR for travel expenses related to off-site travel for direct 
 work, i.e., does not include travel on-site or for indirect or overhead work. See Para 6-3)  
 
 TOTAL FOR LINE ITEMS 0047-0061                                    ____________ 
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Schedule of Services/Prices – Option Period 4      
 
  Estimated Unit 
Item No. Services Description Quantity Unit Price Amount 
INDEFINITE-DELIVERY INDEFINITE-QUANTITY WORK: 
Price to perform the indefinite-delivery indefinite-delivery work in accordance with all the terms of this contract.  
Work under this line item will be delivered as directed by Task Order.     
 
0062 Quality Assurance Project Manager   250 Hours __________  _________ 
 (See Para C4-1.1) 
 
0063 Lead Materials Testing Technician 2080 Hours __________  _________ 
 (See Para C4-1.2) 
0064 Lead Materials Testing Technician OT   500 Hours __________  _________ 
  
0065 Materials Testing Technician    500 Hours __________  _________ 
 (See Para C4-1.2) 
0065 Materials Testing Technician OT   100 Hours __________  _________ 
 
0066 Concrete Batch Plant Testing Technician  2080 Hours __________  _________ 
 (See Para C4-1.3) 
0067 Concrete Batch Plant Testing Tech OT    500 Hours __________  _________ 
 
0068 DELETED      __________  _________ 
  
0069 DELETED      __________  _________ 
 
0070 Blasting Specialist   250 Hours __________  _________ 
 (See Para C4-1.5) 
 
0071 Steel Reinforcing Technician   500 Hours __________  _________ 
 (See Para C4-1.5) 
 
0072 Welding Specialist   500 Hours __________  _________ 
 (See Para C4-1.5) 
 
0073 Materials Testing Laboratory     12 Months __________  _________ 
 (See Para C5-2.1) (Operation & Maintenance) 
 
0074 Demobilize Materials Testing Laboratory       1 LS __________  _________ 
 (See Para C5-2.1) 
 
0075 Off-site Travel & Per Diem Allowance                              $20,000  
 (In accordance with FTR for travel expenses related to off-site travel for direct 
 work, i.e., does not include travel on-site or for indirect or overhead work. See Para 6-3)  
 
 TOTAL FOR LINE ITEMS 0062-0075                                     ____________ 
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52.232-5001  CONTINUING CONTRACTS (MAR 1995)--EFARS 
  (a) This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract 
price is dependent upon reservations of funds from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors.  The responsibilities of the Government are limited by this clause 
notwithstanding any contrary provision of the "Payments to Contractor" clause or any other clause of this contract. 
  (b) The sum of $20,000.00 has been reserved for this contract and is available for payments to the contractor during 
the current fiscal year. It is expected that Congress will make appropriations for future fiscal years from which 
additional funds together with funds provided by one or more non-federal project sponsors will be reserved for this 
contract. 
  (c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to 
time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore. 
  (d) The Government may at any time reserve additional funds for payments under the contract if there are funds 
available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification 
to the contract. 
  (e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, 
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount 
of additional funds which will be needed to meet payments due or to become due under the contract during that 
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
  (f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor shall be entitled to simple interest on any 
payment that the contracting officer determines was actually earned under the terms of the contract and would have 
been made except for exhaustion of funds.  Interest shall be computed from the time such payment would otherwise 
have been made until actually or constructively made, and shall be at the rate established by the Secretary of the 
Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
  (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under the "Suspension of Work" clause or in any other manner under this 
contract. 
  (h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
  (i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, 
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by 
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to 
treat his right to proceed with the work as having been terminated.  Such a termination shall be considered a 
termination for the convenience of the Government. 
  (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required 
to meet all payments due or to become due the contractor because of work performed and to be performed under the 
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said 
reservation by the amount of such excess. 

(End of clause) 
 
  
 
(End of Summary of Changes)  
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